Ethan Construction, L™ >

SUBCONTRACT AGREEMENT

JOB # 041107

THIS SUBCONTRACT AGREEMENT (THE "SUBCONTRACT") is made September 7, 2006 by and between
Ethan Construction., a Washington corporation, 3100 Airport Way S, Seattle, Washington 98134, (the "Contractor")

And the Subcontractor Wilkins Plumbing, Inc. -
P.O. Box 24208

Federal Way, WA 98093
(253) 568-6670

The Contractor has made a Contract for construction (the "General Contract") dated November 7, 2004 with

The Owner Rainier Commons, L.L.C.
1420 5th Avenue
Seattle, WA 98101

For the following Project: Rainier Commons
1420 5th Ave, Suite 2625
Seattle

The Architect for the Project is: LDG Architects
1319 Dexter Ave. N
Seattle, WA 98109

The Contractor and the Subcontractor, for the consideration herinafter named, agree as follows:
SECTION 1. THE WORK OF THIS SUBCONTRACT

The Subcontractor and the Contractor agree that the Subcontractor is to perform the following, which shall be defined as
the "Work". The Subcontractor acknowledges 1) receipt of all plans and specifications applicable to the Work, 2) that the
Subcontractor has been provided with access to all plans and specifications for the project, and 3) that the Subcontractor
relied upon such plans and specifications as the Subcontractor deemed necessary when submitting the bid and entenng
into this Subcontract. The Work is described as follows: ‘

15030 Plumbing and Gas Installation
Provide labor and material for a complete nstallation of plumbing and gas for Building 25 and building 7 (Jambox).
Plumbing includes but not limited to, complete rough-in and trim out (including all finish hardware and material). Gas
piping includes all labor and material for a complete scope of work. (, —

SECTION 2. PAYMENTS :
The Contractor agrees to pay the Subcontractor for the performance of the work, the sum of : §32,300 00

Thirty Two Thousand Three Hundred Dollars And No Cents (the "Subcontract Sum")

subject to the provisions set forth below. All local state and federal taxes, including without limitation sales and use taxes,
incurred as a result of the Work shall be paid by the Subcontractor and are deemed included in the Subcontract Sum.

Rainier Commons File: 041107 5.5- To acct:

RCLLC 0000159




DEFINITION -

3.10 Subcontract Documents. The Subcontract Dt .nts consist of this
Subcontract; the General Confract, consisting of the Agreement between the
Owner and the Contractor and any other documents enumerated therein,
including conditions of the contract, drawings, specifications, addenda and
modifications, whether issued before or after the execution of this
Subcontract; the Job Progress Schedule, including modifications thereof;
General Rules and Procedures and modifications thereof; and Addenda,
modifications, or attachments to this Subcontract.

3.20 Conflict between Documents. In the event of a conflict betwesn this
Subcontract and the General Contract between and Contractor and Owner,
the latter shall control if more stringent than the Subcontract.

3.30 Definition of Subcontractor. The term Subcontractor as used herein includes
the Subcontractor, other subcontractors employed by the Subcontractor, their
employees, agents, and representatives. The Subcontractor understands that
references are occasionally made in specification books, drawings or other
documents which refer to the Subcontractor as a contractor. The use of any
such terms are to be interpreted so as to include the Subcontractor.

SUBCONTRACTORS OBLIGATIONS

4.10 Execution and Progress of the Work.

4.11 The Subcontractor agrees to perform the Work in complete accordance with
the Subcontract Documents and to fumish and pay for all things necessary
for its performance of the Work, including without limitation materials, labor,
supervision, tools, equipment, supplies, freight and transportation, storage,
offices, communications, taxes, fees, permits and licenses attributable to the
Work, all of which are included in the Subcontract Sum.

4.12 Diligent Prosecution of Work. The Subcontractor agrees to commence the
Work when directed by the Contractor and to diligently and continuously
prosecute and complete the Work within the time specified in the Subcontract
Documents so that the Contractor shall not be delayed by any act or omission
of the Subcontractor in completion of the General Contract. The
Subcontractor shall cooperate with the Contractor in scheduling and
performing the Subcontractor's work to avoid conflict, delay in, or interference
with the work of the Contractor, other subcontractors or the Owner's own
forces. The Subcontractor shall fumish to the Contractor periodic progress
reports on the Work.

4.13 Job Progress Schedule. The Subconiractor agrees to comply with the Job
Progress Schedule provided by the Contractor, which shall set forth the
schedule for completion of the Work and portions thereof, including all
deadfines. The Job Progress Schedule may be modified from time to time by
the Contractor. If the Subcontractor at any time anticipates it will be unable to
comply with the Job Progress Schedule, the Subcontractor shall immediately
notify the Confractor in writing of the nature of the problem and the expected
delays.

4.14 General Rules and Procedures. The Confractor in its discretion may establish
General Rules and Procedures for the Subcontractor which apply to
performance of the Work. The Subcontractor agrees to comply with all such
General Rules and Procedures.

4.20 Laws, Permits, Fees and Notices.

4.21 Compliance and Licenses. The Subcontractor shall be responsible for
ascertaining afl govemmental laws and regulations pertaining to its
performance of the Work. The Subcontractor shall give all notices required
and otherwise comply with all laws, ordinances, rules, regulations and orders
of any authority bearing upon performance of the Work. The Subcontractor
shall secure and pay for permits and governmental fees, licenses and
inspections necessary for proper execution and completion of the Work.

4.22 Taxes and Worker's Compensation. Without limitation, the Subcontractor
shall comply with all federal, state and local tax laws, social security acts,
unemployment compensation acts, and worker's compensation acts
applicable to the performance of this Subcontract.

4.30 Safety Precautions, Meetings, and Procedures.

4.31 Safety and Injuries. The Subcontractor shall take reasonable safety
precautions with respect to performance of this Subcontract, including
compliance with all governmental and other safety standards and any safety
measures established by the Contractor, including without fimitation those in
the “Contractor Safety Manual.” The Subcontractor shall adequately inform its
subcontractors, employees, visitors and suppliers of all safety hazards and
procedures, and shall provide all safety equipment required for the Work. The
Contractor may, at the Subcontractor’s expense, correct or remove any
unsafe condition not comrected or removed by the Subcontractor after notice,
and may require the Subcontractor to remove any employee from the Project
who willfully creates an unsafe condition or commits an unsafe act. The
Subcontractor shall report to the Contractor within 24 hours any injury to an
employee or agent of the Subcontractor which occurred as a result of the
Work.

4.32 Meetings. Prior to s*~*ng the Work, the Subcontractor shall submit a written
safety program wit ils as to the performance of the Work. The
Subcontractor shall irave a supervisior or other appropriate respresentative
attend all pre-mobilization and weekly safety and project meetings scheduled
by the Contractor. )

4.33 Hazardous Materials. The Subcontractor shall be required to notify the
Contractor in writing of any hazardous materials it plans to utilize with respect
fo the Work or which it encounters on the Project.

4.40 Material Safety Data Sheets. The Subcontractor must provide to the Project
Superintendent, all relevant Material Safety Data Sheets (MSDS) prior to any
such materials being brought onto the Project site.

4.50 Cleaning Up.

4.51 Clean Site. The Subcontractor understands that a clean site is important for
safety purposes. The Subcontractor is required daily to keep the Project site
clean and remove the Subcontractor's debris on a daily basis.

4.52 Failure to Keep Clean. If the Subcontractor fails to keep the site clean, the
Contractor is authorized to employ, and the Subcontractor agrees to pay,
cleanup workers at the rate of $50.00 per hour.

4.60 Protection and Condition of Work.

4.61 Protection of Subcontractor's Work. The Subcontractor shall effectively
secure and protect its materials and work at its sole expense.

4.62 Protection of Other's Work. The Subcontractor shall take necessary steps in
carrying out its Work to protect the work, materials, tools, equipment and
supplies of others, including the Owner, from damage caused by the
Subcontractor's operations.

4.63 Condition of Other's Work. If the Subcontractor deems that work to which its
work is to be applied or affixed is unsatisfactory or unsuitable, written
nofification of said condition shall be given to the Contractor before
proceeding or taking remedial action, otherwise the Subcontractor shall be
fully and soley responsible and liable for any and all expense, loss, or
damages resulting from said condition and the Contracor shall be relieved of
all liabifity in connection therewith.

4.70 Warranties.

4.71 Warranty. The Subcontractor warrants to the Owner, Architect and Con-
tractor that the Work, including materials and equipment furnished under this
Subcontract, will comply with the requirements of the Subcontract
Documents. The Subcontractor warrants that the Work shall be free of
defects in materials and workmanship for a period of one (1) year from the
date of substantial completion of the Project, unless a longer period is stated
in the General Contract, in which case the Subcontractor shall warrant the
work for the longer period of time.

4.72 Other Warranties. This warranty shall be in addition to and not in limitation of
any other warranty or remedy required by law or by the Subcontract.

4.73 OSHA. The Subcontractor further warrants that the Subcontractor will comply
with all OSHA rules and regulations in addition to all of the Contractor's safety
manual guidelines, and the Owner's safety requirements.

“
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4.80 General Indemnification. The Subcontractor sh~* to the fullest extent

permitted by law with respect to its obligation the Contract Documents,
Indemnitfy, defend, protect and hold harmless wwner, Architect, Architect's
consultants and their constituents partners, employees, agents,
representatives, stockholders, officers and directors {collectively, the
"Indemnified Paryties") from and against each and all of the following.

1) Any dlaims, liabilities, loss, damage, cost, expense, including attomeys”
fees, awards, fine or judgment, resulting from arising out of (i) the
performance of the Work, or (iibreach of the obligations of Subcontractors, or
(iif) any other act or omission with respect to the Work by the Subcontractors,
anyone directly or indirectly employed by it or anyone for those acts it may be
liable, attributable to death, bodily injury, sickness, disease or unjury to or
destruction of tangible property (except for the Work), or loss of use thereof;
provided, however, Subcontractor shall not be obligated to indemnify the
Indemnified Parties to the extent such damages are the result of the
negligance or wiltful misconduct of the indemnified Parties. Such obligation
shall not be construed as to negate, abridge or otherwise reduce any other
right or obligation of indemnity which would otherwise exist as to any party
disceibe in the paragraph. Subcontractor's obligation to defend the
Indemnified Parties shall not extend to any action, proceeding or arbitration
which asserts or alleges only that the injury to the claimant resulted solely
from the negligence or misconduct of the Indemnified Party and from no other
cause or if a final judgment is obtained establishing that such injury to the
claimant resulted solely from the negligence or misconduct of the Indemnified
Party, in which latter events, Subcontractor's obligation to defend such
indemnified Party shall cease upon the date such judgment becomes final,
and such Indemnified Party shall thereupon reimburse Subcontractor for its
reasonable attorneys' fees and court costs in so defending the Indemnified
Party. Subcontractor shall be obtigated to defend an Indemnified Party to the
extent the concurrent negligence of the Contractor or another Indemnified
Party is alleged and upon the date a judgment becomes final established the
extent of the Indemnified Party's negligence, the Indemnified Party shall
thereupon reimburse Subcontractor for the pro rate portion of attomey's fees
attributable to and to the extent of such negligence and pro rate protion of
court costs in defending such Indemnified Party. (2) Any and ail charges of
every type, including claims against retainage, which may at any time be filed
or claimed against the Project, or any protion thereof, as a consequence of
acts or omissions of Subcontractor, Subcontractor's agants, servants,
employees, Sub-subcontractors or any or all of them and which are not due to
Subcontract's failure to perform its obligations under this Subcontract. (3) Any
claim, liability, loss, costs, damage or expenses, including attomeys' fees, on
account of or through the use of the Project, or any portion thereof, by
Subcontractor or by any other person whomsoever at the invitation, express
or implied, of Subcontractor or by permission of Subcontractor or arising out
of or indirectly or directly resulting from the performance of the Subcontractor
by Subcontractor, any Sub-contractor, or anyone employed directly or
indirectly by any of them or for whose acts they may be liable. (4) Any claims,
liability, loss, cost, damage or expense, including attomeys' fees, arising out
of or in connection with any claims by or any act or omission of any employee
of Subcontractor, any Sub-contractor, anyone employed directly or indirectly
by any of them or for whose acts they may be liable, including any claims
under or related to or arising out of worker's compensation acts and other
amployee benefit acts.

4.81 To the fullest extent-—mitted by applica-ble law, the Subcontractor expressly

agrees to defend ( icontractor’s expense and with counsel acceptable to
Contractor), indemnuy, and save and hold harmless the Contractor, the
Owner, the Architect/Engineer and all of their officers, directors, shareholders,
employees, agents, insurors, successors, and assigns, from and against any
and all claims, suits, losses, causes of action, damages, liabflities, and
expenses of any kind whatsoever, including without limitation, all expenses of
lifigation and arbitration, court costs, and attomey’s fees, arising on account of
or in connection with injuries to or the death of any person whomsoever, or
any and all damages to property (including the loss of use thereof), regardless
of possession or ownership, or damages of any other kind, which injuries,
death or damages arise from, or are in any manner connected with, the work
performed by or for the Subcontractor under this Subcontract, or are caused
inwhole or part by reason of the acts or omissions or presence of the person
or property of the Subcontractor ar any of its employees, agents,
representatives, subcontractors, or suppliers, INCLUDING WITHOUT
LIMITATION INJURIES, DEATH, OR DAMAGES WHICH ARISE FROM OR
IN CONNECTION WITH, OR ARE CAUSED BY ANY ACT, ERROR,
OMISSION, OR NEGLIGENCE OF THE CONTRACTOR, THE OWNER,
THE ARCHITECT/ENGINEER and all of their OFFICERS, DIRECTORS,
SHAREHOLDERS, EMPLOYEES, AGENTS, SUBCONTRACTORS, OR
SUPPLIERS; BUT EXCLUDING INJURIES, DEATH, OR DAMAGES
CAUSED BY THE SOLE NEGLIGENCE OR WANTON AND WILLFUL
MISCONDUCT OF THE CONTRACTOR. The indemnification obligations
under this Subcontract shall not be limited in any way by any limitation on the
amount or type of damages, compensation, or benefits payable by or for the
Subcontractor under worker's or workmen's compensation acts, disability
benefit acts or other employee benefits acts, and shall extend to and include
any actions brought by or in the name of any employee of the Subcontractor
or of any third party to whom Subcontractor may sublet a part of the Work.

4.82 OSHA Violations. To the fullest extent pemmitted by law, the Subcontractor

shall further indem-nify and hold harmless the Owner, Contractor, Architect,
and all of their officers, directors, shareholders, employees, agents,
subcontractors, and suppliers from and against all OSHA claims, damages,
losses, and expenses, including without limitation, fees or fines and attorneys'
fees arising out of or resulting from, the performance, under this Subcontract,
of the Subcontractor, the Subcontractor's subcontractors, or anyone directly
or indirectly employed by them, or anyone for whose acts they may be liable.
The Contractor assumes no liability for any of the claims, damages, losses, or
expenses as set forth herein.

4.90 Insurance and Bonds.
4.91 Insurance. Prior to starting the Work, the Subcontractor shall procure and

maintain in force statutory Worker's Compensation Insurance for all of the
Subcontractor's employees at the project site, Employer’s Liability Insurance
with $500,000 coverage (each section), Commercial General Liability
insurance (including XCU coverage by subcontractors involved in utility work,
excavation, mechanical, etectrical and/or plumbing work) and Automobile
Liability Insurance and such other insurance, to the extent required by the
Contract Documents for the Work. Unless otherwise provided in this
Agreement by Exhibit, the Subcontractor's Commercial General and
Automobile Liability insurance, as required by this provision shall be written
for not less than the limits of liability per the Owner’s requirements as listed in
the Specifications Manual. The Commercial General Liability Policy shall
contain broad form contractual liability coverage and endorsement listing the
Owner and Contractor as additio-nal insureds with coverage on a primary
basis for the additional insureds (not contributory), and products/completed
operations coverage, on Form CG2010 or an equivalent form acceptable to
the Contractor. Commercial General Liability Insurance may be arranged
under a single policy for the full limits required or by a combination of
underlying policies with the balance provided by an Excess or Umbrella -
policy. All policies providing coverage for the Work shall contain a waiver of
subrogation endorsement in favor of the Owner, Contractor and their
employees. Upon request from the Contractor, the Subcontractor shall
deliver a copy of all policies of insurance required herein.

4.92 Certificates and Notice of Canceliation. Prior to starting the Work, the

Subcontractor shall deliver to Contractor original Accord Certificates of
Insurance acceptable to Contractor which evidence the coverages and
endorsements required herein and which contain a provision that coverages
under the applicable insurance policies will not be canceled or allowed to
expire until at least thirty (30) days prior written notice has been given to the
Contractor. Any failure of the Contractor to demand or complain of any
deficiencies in coverages required herein shall not in any manner waive or
excuse the performance required of the Subcontractor or reduce its liabffity. f
the Subcontractor subcontracts any portion of the Work, the Contractor may
further require that Subcontractor deliver to Contractor original Accord
Certificates of Insurance acceptable to Contractor with the same coverages
and provi-sions as required of the Subcontractor.
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4.93 Bonds. The Subcontractor also agrees to prov™*~ such performance bonds
and payment bonds as may be required by tt tractor.

PAYMENT TERMS

5.10 Invoices. The Subcontractor shall forward all invoices to Ethan Construction,
to the address listed on the Payment Package attached to this subcontract.

5.11 Lien Waivers and Releases. No payments to the Subcontractor will be
processed unless the Subcontrac-tor and any of ifs applicable subcontractors
have executed a lien waiver, and as to any Subcontractor who has previously
filed a lien, a lien release, in a form acceptable to the Contrac-tor with respect
to each invoice submitted to the Contractor.

5.12 Change Orders. Invoices for change orders must be billed separately,
attached to a copy of the additional Work Authorization Form, as defined
herein.

5.20 Documents Required. No payments to the Subcontractor will be processed
unless the Contractor has received executed copies of this Subcontract,
current certificates of insurance as required by Section 4.9., and current
copies of required licenses from the Subcontractor.

56,30 Information Required. No payments to the Subcontractor will be processed
until the Subcontractor supplies information to the Contractor as to the source
of materials and labor being provided for the Work and verification of payment
for such materials and labor. All such information must be supplied within
twenty (20) days of the commencement of the Work or the supplying of the
materials and labor. The Contractor may obfain or verify the information
required by direct contact with the suppliers of materials and labor.

5.40 Use Tax Deductions. The Subcontract Sum is subject to a deduction for Use
Tax paid by the Contractor.

5.50 Progress Payments. The Subcontractor shall submit progress payment
requests to the Contractor stating the amount of work completed. Payment
shall be made to the Subcontractor only after receipt by the Contractor of
applicable progress payments from the Owner.

5.51 Final Payment. Final payment shall not be due to the Subcontractor until final
payment has been received by the Contractor from the Owner. Before
issuance of the final payment, the Subcontractor, if required, shall submit
evidence satisfactory to the Contractor that all payrolls, bills for materials and
equipment and all known indebtedness connected with the Work have been
paid or extinguished. Further, before making final payment to the

. Subcontractor, the Subcontractor shall execute and submit to the Contractor
in a form acceptable to the Contractor a lien waiver, or if applicable a lien
release, conditional upon final payment to the Subcontractor, and submit
unconditional lien waivers or releases to the Contractor for all suppliers of
materials and labor provided by the Subcontractor in forms acceptable to the
Contractor.

5.52 Retainage. Ten percent (10%) of the Subcontract Sum may be retained by
the Contractor until afl of the Work has been satisfactorily completed and all
required documentation has been received by the Contractor, or as
specifically stated in "Additional Provisions"

5.53 Payment Not Approval. No payment to the Subcontractor shall operate as an
approval of the Work, or any portion thereof.

5.60 Lack of Lien Waivers or Releases. If the Subcontractor fails to provide the
lien waivers or releases required by this Subcontract, the Contractor, in its
sole and absolute discretion, may either (1) withhold payment or (2) issue
checks jointly payable to the Subcontractor and the supplier(s) of labor and
materials.

5.70 Payment by Owner. Notwithstanding any other provision in this Subcontract,
the Subcontractor represents that it relies primarily on the Owner's credit and
ability to pay, and not that of the Contractor, for payment of the work
performed. The Subcantractor agrees that payment by the Owner to the
Contractor for work performed by the Subcontractor shall be an express
condition precedent to any obligation of the Contractor to pay the
Subcontractor.

CHANGES IN THE WORK

6.10 Authorization. The “~contractor shall not incorporate any extra labor or
materials into the ind the Project without first receiving approval from
the Project Manage: w1 the form of an additional Work Authorization Form.
The Subcontractor acknowledges receipt of the Work Authorization Form from
the Contractor. The Subcontractor must provide documentation acceptable to
the Contractor to substantiate any requests by the Subcontractor for extra
labor or materials. In the exceptional case in which extra labor or materials
must be provided by the Subcontractor prior to submitting the Work
Authorization Form to the Contractor, the Subcontractor agrees to submit the
Work Authorization Form to the Contractor and to obtain written authorization,
within 2 working days of such additional labor or materials being provided.
Materials and labor provided without a properly submitted, executed and
approved Work Authorization Form wilt not be reimbursable to the
Subcontractor.

6.20 Changes in Work. The Subcontractor may be ordered by the Contractor,
without invalidating this Subcontract, to make changes in the Work within the
general scope of the Subcontract Documents, consisting of additions,
deletions or other revisions. Materials and labor which are provided after
such additions, deletions or revisions but are not in conformity therewith shal
not be reimbursable to the Subcontractor. The Subcontractor s limited to a
maximum of no more than _15__% of the cost of any such additions,
deletions or other revisions requested by the Contractor in accor-dance with
this Section 6.2, as compensation for providing such additions, deletions or
other revisions, or, in the event that a specific percentage has not been set
forth above, the maximum amount of such additional compensation shall be
limited to the amount specified in the General Contract.

6.30 Denial of Changes. Notwithstanding any other provision in this Subcontract, if
the additional work which has been authorized in accordance with this
Section 6 is later determined by the Owner or Architect not to entitie the
Contractor to extra compensation for the additional work, or the Owner
otherwise fails to pay the Contractor for such additional work, then the
Contractor shall not be liable to the Subcontractor for any extra compensation
for the additional work.

TERMINATION, REMEDIES, BREACH OF CONTRACT
7.00 TERMINATION AND REMEDIES FOR BREACH OF THE SUBCONTRACT.

7.10 Breach by Subcontractor. The Subcontractor shall be in default of this
Subcontract, which shall also be considered a breach, if the Subcontractor is
adjudged a bankrupt, or makes a general assignment for the benefit of
Subcontractor's creditors, or if a receiver is appointed on account of the
Subcontractor's insolvency, or if the Subcontractor refuses or fails to supply
enough properly skilled workmen or proper materials, or if the Subcontractor
fails to make prompt payment to its subcontractors, or for materials or labor,
or the Subcontractor fails to comply with the terms of the Subcontract
Documents. In the event of a breach of this Subcontract by the
Subcontractor, the Subcontractor agrees to pay any damages, and indemnify
and hold hamless the Con-tractor for any and all losses, expenses, and
liabilities incurred by the Contractor, including the Contractor’s reasonable
aftomeys’ fees. )

7.20 Remedies of Contractor. If the Subcontractor has breached the Subcontract,
or neglects to carry out the Work and fails within three (3) working days after
receipt of written notice of default from the Confractor to commence and
continue correction of such default, the Contractor may, without prejudice to
any right or remedy of the Contractor, terminate this Subcontract and take
possession of the Project site and all materials, equipment, tools, construction
equipment and machinery thereon owned by the Subcontractor, and may
finish the Work by whatever method the Contractor deems expedient, or
without terminating this Subcontract it may correct the default and charge the
Subcontractor for the cost of such correction and deduct same from the
Subcontract Sum. If the Contractor must finish the Work, the Subcontractor
shall not be entitled to receive any further payment untit the Work is finished. -
If the unpaid balance of the Subcontract Sum exceeds the cost of finishing the
Work and any other amounts subject to offset or withholding under the
Stbcontract, such excess shall be paid to the Subcontractor. If the cost of
finishing the Work exceeds the unpaid balance of the Subcontract Sum, the
Subcontractor shall pay the balance to the Contractor.

7.30 Liquidated Damages. In addition to all other remedies which may be
available to the Contractor, the Subcontractor agrees to pay any damages,
including liquidated damages, losses, and expenses, including without
limitation attomeys' fees, which may be assessed against the Conlractor as a
result of the General Contract, arising out of or resuiting from the performance
under this Subcoritract of the Subcontractor, the Subconiractor's
subcontractors or anyone directly or indirectly employed by them, or anyone
for whose acts they may be liable, including, without limitation, damages for
delays or other problems associated with the Work.
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7.40 Breach by Contractor. The Contractor shall be“~efault of this Subcontract,
which shall also be considered a breach, if th ractor fails to make the
payments due hereunder within sixty (60) days w the due date of such
payment, which shall be determined by the date the Owner pays the
Contractor for the work performed by the Subcontractor. in the event of such
breach by the Contractor, the Subcontractor shall be enfitled to cease its
performance of the Work until such payment has been made by the
Contractor as provided in Section 5.

7.41 Damages for Delay. The Contractor shall not be liable to the Subcontractor
for any damages or additional compensation due to delays caused by any
third party unless the Contractor has recovered same on behalf of the
Subcontractor, and in the absence thereof the Subcontractor's sole and
exclusive remedy for delay shall be extension of the time for performance and
completion of the Work.

SUBCONTRACTOR STATUS

8.10 Independent Contractor. The Contractor reserves no control over the
Subcontractor as to how the services involved in this Subcontract should be
performed, except as otherwise stated herein. The Subcontractor's obligation
is to accomplish the results contemplated by the Subcontract Documents.
The Subcontractor acknowledges that it is a business customarily engaged in
an independent trade, occupation, profession, or business related to the
services contemplated by this Subcontract. it is the intention of the parties to
this Subcontract that the Subcontractor shall be an independent contractor
and this Subcontract shall be construed in light of this intention. The
Subcontractor shall execute and deliver to the Contractor any document
requested by the Contractor to confirm such status.

8.20 Nonentitement. The Subcontractor is not entitled to worker's compensation
or unemployment compensation or other benefits from the Contractor.
Further, the Subcontractor shall be obligated to pay all federal and state
income taxes and withholdings, and worker's compensation and
unemployment compensation insurance for itself and its employees.

8.30 Disputes with Owner. The Subcontractor imevocably designates the
Contractor as the Subconiractor's sole and exclusive agent with respect to
any and all claims which the Subcontractor may have against the Owner as a
result of the Project. In conjunction therewith, the Contractor may retain legal
counsel, compromise claims, pursue litigation or arbitration, release claims or
take any other action which the Contractor deems advisable in its sole
discretion-without liability to the Subcontractor. If there are multiple claimants
with claims against the Owner, the Contractor shall allocate, upon a pro-rata
basis, the respective interests of alf the claimants including the Subcontractor,
and the Subcontractor agrees to be bound by any such allocation. If the
Contractor receives any payment as a result of such claims, the
Subcontractor shall receive its pro-rata share of the payment received after
deduction for the Subcontractor's pro-rata share of legal expenses, costs and
other expenses incurred by the Contractor in pursuit of the claim.
Notwithstanding the foregoing, the Subcontractor shalt be liable for its pro-rata
share of such expenses as incued by the Contractor and shall reimburse the
Contractor therefor upon request by the Contractor. The Subcontractor
agrees to cooperate diligently in the prosecution of any such claims. Further,
the Subcontractor agrees not to seek recovery from the Contractor for the
Subcontractor's claims except to the extent that such claims are recovered
from the Owner, and to fully release the Contractor for any actions taken by
the Contractor and its agents in pursuit of the Subcontractor's claims. If the
Subcontractor fails to comply with the terms of this Section 8.3, the
Subcontractor waives any right to payment of its claims and the Contractor
may retain any amounts otherwise payable to the Subcontractor.
Notwithstanding the foregoing, the Contractor is under no obligation to pursue
any such claims and the Contractor may, in its sole discretion, waive its rights
under this Section 8.3. In such case the Subcontractor shalt be free to pursue
directly any claims it may have against the Owner.

MISCELLANEOUS PROVISIONS

9.01 Assignment Prohibited. The Subcontractor shall not let, assign, or transfer
the Subcontract or any part thereof, or any interest therein.

9.02 Inurement. The terms of this Subcontract shall be binding upon and inure to
the benefit of, and shall be enforceable by, all parties hereto, their personal
and legal representatives, guardians, successors and assigns to the extent,
but only to the extent that assignment is provided for in accordance with, and
permitied by, the provisions of this Subcontract.

9.03 Govering Law and Jurisdiction. This Subcontract shall be governed by and
construed and enforced in accordance with the laws of the State of
Washington, United States of America, imespective of the fact that any one of
the parties now is, or may become a resident of a different state or country.
Exclusive jurisdiction for purposes of this Subcontract shall be in the District
Court for the State of Washington, City Seattle and Gounty of King .

9.04 Waiver of Jury Tria!-~™e Subcontractor hereby irevocably waives and
telinquishes any ri have a dispute between the parties submitted to jury
trial,

9.05 Severability. Any provision of this Subcontract found to be prohibited by law
shall be ineffective to the extent of such prohibition without invalidating the
rest of this Subcontract. The Rule of Construction which provides that
ambiguities in a contract shall be construed against the drafter shall not apply
to this Subcontract and Subcontractor waives any such defense fo the terms
of this Subcontract.

9.06 Time. Time is of the essence under this Subcontract.

9.07 Nonwaiver. The failure of any party or all parties to insist, in any one or more
instances, upon performance of any of the terms or conditions of this
Subcontract shall not be construed as a waiver or a relinquishment of any
right granted hereunder of the future performance of any such term, covenant
or condition, but the obligations of all parties with respect thereto shall
continue in full force and effect.

9.08 Further Assurances. The parties hereto agree that they and each of them will
take whatever action or actions as are deemed by counse! to the Contractor
to be reasonably necessary or desirable from time to time to effectuate the
provisions or intent of this Subcontract, and to that end, the parties agree that
they will execute, acknowledge, seal, and deliver any further instruments or
documents which may be necessary to give force and effect to this
Subcontract, or any of the provisions hereof, or to carry out the intent of this
Subcontract.

9.09 Counterparts. This Subcontract may be executed in several counterparts,
each of which may be deemed an original, but all of which together shall be
deemed one instrument.

9.10 Facsimile Signatures: Facsimile signatures shall be deemed to be the same
as original signatures.

9.11 Warranty of Authority. The signator of this Subcontract warrants that he or
she has full authority to execute the Subcontract on behalf of and to bind the
Subcontractor, and the Subcontractor warrants that it has full authority to
enter into this Subcontract.
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Additional Provisions Q YN \ v
7 1
Gene'ral \,\ harge Out Ra?ex Foreman _ _~ 30.00] |
“* Project Schedule - Attached . jumber 25.00] |
Subcontract Registration Package - Attached Ipefusive of all yoor 20.00 |
Subcontract Payment Package - Attached markups, 1
Maintain project schedule as directed by the project superintendent. !

surcharges, and pd o T !
No extra work without prior authorization from the project manager. burdens ateria Markup %: A
ric without p proj ger. List Attadged mj
~ 95% of approved invoices paid not later than 15 days after receipt of monies from the Owner. / \ 1
Contract balance paid no later than 30 days after release of retained monies by owner and payment of all labor, materials and taxes by
subcontractor. :
-Comply with the requirements of any regulatory agency having jurisdiction. Provide written notice to the General Contractor if contract documents
do not meet these requirements. Obtain or coordinate inspections and provide inspection documentation.
-Instruct workers in regard to the safe completion of site activities. Provide evidence of training upon request.

Provide Material Data Safety Sheets for Section products upon request.

-Examine preceding work, commencement of work is acceptance of conditions. Protect surrounding areas to preclude damage. Use qualified and
experienced workers to complete work. Ensure that environmental conditions are met before proceeding.

-Remove debris on a constant basis to eliminate hazards. Complete thorough site cleanup, including removing debris from site and reorganizing
materials, weekly, or as directed by Superintendent. Leave work area "broom clean" at conclusion of work.

-Deliver products in original packaging. Deliver as required for installation, do not encumber site. Employ good trade practice in storing and
protecting products until installation. Replace at own cost any material failing to meet specifications.

—

o,

Inclusions
= Contractor to provide new 2" gas line and make all necessary connections to meter and HVAC equipment located in building 25 and building 7;

levels 200 through 300 (Jambox). )
= [nstallation of rough-in of new ADA bathroom in building 7 level 200. Bathroom shall be installed per plans and specifications. This includes but not
limited to labor and material (refer to bid proposal for product type)
< Provide and install all fixtures for unit #333/334 in building 25 level 300 per drawings and specifications. Product type, refer to bid proposal from

Wilkin's Plumbing dated September 6, 2006
< Wilkin's Plumbing will renew and/or provide all required permits for their scope of work.

<+ Washington State Sales Tax
< Wilkin's Plumbing will attend all formens meetings required on the project.

Exclusions

IN WITNESS WHEREOF, the parties have hereunto set their hands and seals and acknowledged this Subcontract as of
the date first written above.

SIGNATURES

Ethan Constryeti Wilkins Plumbing, Inc.

O

By

By .

Project Manager

Eginier Commons File: 041107 5.5- To acct:
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